SECTION C   Descriptions and Specifications  

1.0 OBJECTIVE.  The Government wishes to privatize utility systems at Fort Bragg, Pope Air Force Base, and Camp Mackall.  Reference to “Fort Bragg”, “the post”, or “the installation” in this solicitation will be interpreted to include Fort Bragg, Pope Air Force Base, and Camp Mackall.  This contract specifies the general terms and conditions which pertain to all task orders.

1.1  REQUIREMENT.  All work will be specified and executed through the issuance of task orders.  The Contractor shall accept full ownership and liability for the Government-owned portions of the electric utility system which ownership is transferred to the Contractor; hereafter referred to as the “system(s).”  The Contractor shall furnish all facilities, labor, materials, tools, and equipment necessary to operate, maintain, repair, expand, upgrade, and improve the distribution system as specified in a task order to ensure safe, reliable, adequate, and dependable service is supplied to each existing or new Government or tenant connection within the serviced premises, consistently, 24 hours a day, 365 days per year.  The Contractor(s) shall be responsible for funding all capital investments necessary to acquire, maintain and operate the electric utility system in a dependable, adequate, safe, reliable condition and to meet the requirements listed herein.  These services shall be in accordance with applicable local, state, and Federal laws, rules, and regulations as well as industry standards. In addition, all tasks to be completed under this contract shall be performed in accordance with applicable provisions of the U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, and the applicable installation safety and health requirements as well as the Contractor’s approved safety and health plan.

1.2  Contract Type. The Government contemplates award of an indefinite delivery, requirements contract under which task and/or delivery orders will be issued.  It is the intent to issue most orders as fixed price with a small portion being issued as cost reimbursable.  The Government may issue alternative orders based on customary industry practice and Government needs.  The contract type or combination of types will be negotiated for each order.  Oral, facsimile, and electronic orders may be placed by the Contracting Officer and confirmed in writing provided procedures for such orders are established by the Contracting Officer.  Supplies and services performed will be under orders issued by the Contracting Officer and will be subject to the terms and conditions set forth in FAR Clause 52.216-18, Ordering, of the basic contract and the terms and conditions defined in each individual order. 

1.3  Contract Scope. This contract is for utility services as defined by Federal Acquisition Regulation (FAR) Part 41.  Services related and without limitation that are required to successfully and efficiently own, manage, plan, construct, operate, maintain, repair, design, and finance the utility system are within the scope of this contract. 

1.4 Ownership and Disposition of Facilities.


1.4.1 Ownership and Duration of Contract.  If ownership of any system is transferred to a contractor, the contractor agrees to furnish and the Government agrees to purchase distribution services for the commodity inherent to that system for a period of 50 years in accordance with the terms of this contract.  It is the intent of the Government to transfer full and complete ownership and operation and maintenance of the respective utility systems to the contractor(s).  The Contractor(s) shall not sell or transfer ownership without first offering the system to the Government at a price as indicated in paragraph 18.0, Transfer of System Ownership.  If the Contractor(s) sells or otherwise transfers ownership of the system at any time during the contract period, the transfer shall be subject to this contract and any subsequent owner shall become successor-in-interest under this contract. Changes in ownership of the Contractor’s company, corporation or similar parent organization are subject to contracting officer approval in accordance with FAR Subpart 42.12, Novation and Change of Name Agreements.


1.4.2 Limited Use of Distribution Facilities.  The utility systems may be used to serve customers other than Fort Bragg.  This service shall not impact the cost of service to Fort Bragg or diminish Fort Bragg's ability to meet its mission readiness requirements.  Fort Bragg will, in no manner, subsidize the cost of service to customers other than Fort Bragg. 



1.4.2.1  NOT USED 



1.4.2.2  NOT USED  



1.4.2.3  The electric distribution system may be used to transport commodity to off-post customers.  Fort Bragg will play no role in the purchase, sale, or cost subsidization of this service.  


1.4.3 Disposition of Removed or Salvaged Materials.  Disposition of facilities and material removed from a system shall be the responsibility of the Contractor.  If the cost structure is dependent upon in-place value, the salvage value of equipment removed from service prior to the end of its useful life shall be deducted from the in-place value of the system.  


1.4.5 Abandoned Materials.  Any or all of the system material shall not be abandoned in place by the Contractor unless approved by the Contracting Officer.  The Contractor is not responsible for any portion of the existing system abandoned in place at the time of contract award.  Abandoned plant (e.g. poles, conductors, transformers, etc.) will be documented in the initial system inventory and noted as remaining under Government control and/or ownership.  In order to prevent hazardous conditions, the Contractor shall be responsible for insuring that no interconnections exist between abandoned and utilized facilities.


1.4.5  Tools and Equipment.  Unless otherwise specified, Government-owned tools, vehicles, and equipment that are not a physical part of the systems will remain the property of the Government.


1.4.6 Contractor’s Operating Facilities.  The Contractor will be permitted to locate offices, maintenance shops, and materials storage/staging areas on post, on property provided by the Government at no charge to the Contractor.  Any such use will be authorized by issuance of a no-cost license and/or easements.  Structures specific to utility plant systems may be transferred to the Contractor, however the Government will retain title to the land. The Contractor, at its expense, shall furnish, install, operate, and maintain all facilities required to furnish the service hereunder (refer to paragraph C.6  Support Services/Utilities).  Title to all these facilities shall remain with the Contractor and it shall be responsible for all loss of or damage to these facilities, except that arising out of the fault or negligence of the Government, its agents, or its employees.  All taxes and other charges in connection therewith, together with all liability arising out the negligence of the Contractor from the construction, operation or maintenance of these facilities shall be the responsibility of the Contractor. If the contract is terminated, all licenses and/or easements will be terminated and removal of the structure will be the responsibility of the Contractor, unless other disposition terms are negotiated.  Upon removal, the land upon which the structure is to be located will be restored to its original condition.

2.0 SERVICES TO BE PERFORMED


2.1 General Services. The Contractor shall commence, upon issuance of a task order specifying said service, supply all personnel, tools, equipment transportation, materials, and supervision (except as otherwise noted or provided) to safely and efficiently provide the specified service.



2.1.1 Schedules.  The Contractor shall complete all work and services under this contract in accordance with schedules that are established in each task order and in accordance with the terms of the basic contract. 



2.1.2 Contractor’s Representative.  The Contractor shall execute the work under the direction of a Contractor-Project/Facility Manager approved by the Contracting Officer.  The Contractor shall oversee task accomplishment, administer all contract efforts, and answer all questions pertaining to the tasks during the life of the contract.  The Contractor shall be responsible for the complete coordination of all work under this contract.  All work shall be accomplished with adequate internal controls and quality assurance (QA) review procedures which will eliminate conflicts, errors, breakdowns, inefficiencies, damages, delays, deterioration, and omissions in the performance of the work.



2.1.3 Laws, Rules, and Regulations. The Contractor shall perform all services under this contract in accordance with all applicable local, state, and federal laws, rules and regulations and in accordance with industry standards.  

2.1.4 Documentation.  The Contractor shall implement, maintain, and control a system for identification, preparation, reproduction, distribution, and maintenance of all documentation, dates and information necessary for the Contractor’s management, operation, and maintenance of the facility as well as Government management of the individual task orders and the total program.  This documentation shall be available to the Contracting Officer upon request.



2.1.5 Public Affairs. The Contractor shall not publicly disclose any data generated or reviewed under this contract except as may be required by a State or local regulatory body.  The Contractor shall refer all other requests for information concerning site conditions to the Contracting Officer for comment.



2.1.6 Safety and Health Plan.  The Contractor shall develop, document, and implement an effective safety and health plan for this contract, including a generic site safety and health plan prepared in accordance with DD Form 1423, Data Identification Number (DIN) P001.  This generic site safety and health plan shall be submitted to the Contracting Officer for approval within 30 days after contract award.  A task/site specific plan shall be developed/adapted to the services that are not covered by the scope of the generic safety plan.



2.1.7 Accidents Reports.  The Contractor shall comply with accident reporting requirements as outlined in the U.S. Army Regulation No. 385-40, which will be furnished by the Contracting Officer.  All accident reports shall be submitted to the Contracting Officer.



2.1.8 Quality Assurance and Surveillance Plan.  The Contractor shall develop, document, and implement a quality assurance and surveillance plan for this contract, including a generic site quality control plan prepared in accordance with DD Form 1423, DIN P002.  This generic quality plan shall be submitted to the Contracting Officer for approval within 30 days after contract award.  This task/site specific plan shall be developed/adapted to the services specified on the individual task orders.


2.2 Activities Under Privatization Projects.  The activities to be performed by the Contractor under this contract and subsequent task orders are described in general terms below (this list in not all-inclusive).  The specific tasks to be performed will be identified in each task order.



2.2.1 Utility Distribution Services.  The contractor shall provide utility distribution services as described herein.


2.2.2 System Upgrade.  The Contractor shall provide a system upgrade plan in accordance with DD Form 1423, DIN P004.  

2.2.3 Environmental Studies.  The Contractor shall submit environmental

 studies in accordance with DD Form 1423, DINs P016, P017, and P018.



2.2.4 Not Used.


2.2.5 Periodic System Studies.  The Contractor shall perform and submit periodic system studies in accordance with DD Form 1423, DIN P009.



2.2.6 Facility Requirements Plan.  The Contractor shall prepare and maintain a facility plan in accordance with DD Form 1423, DIN P011.



2.2.7 Cost Proposal.  The Contractor shall prepare and submit cost proposals in accordance with DD Form 1423, DIN P006.



2.2.8 Performance, Measurement, and Verification Plan.  The Contractor shall prepare and submit semi-annual performance reports in accordance with DD Form 1423, DIN P015.



2.2.9 Mapping.  The Contractor shall develop and maintain accurate maps and records of the systems in accordance with DD Form 1423, DIN P019.  (The mapping product shall be sufficient to prepare an EBS and to reflect all areas authorized for use under Government-issued easement.)  



2.2.10 Requests for Actions.  The Contractor shall submit requests for actions in accordance with DD Form 1423, DIN P010.

3.0 COORDINATION OF WORK ON POST

3.1 Routine work (scheduled maintenance, testing, and placement or retirement/removal of system components) shall be coordinated with the Public Works Business Center (PWBC), Utilities Branch, on a weekly basis to ensure minimal impact to post missions and operations. Contractor shall provide, in writing, the name of a single point of contact for coordination.

3.2 Service and Trouble Calls.  The Contractor’s 24 hour Service Office telephone number will be published on post.  This number will be manned at all times by a Contractor employee or answering service (neither answering machines nor pagers are acceptable).  Repairs, outages, and restoration of service shall be coordinated with the person responsible for the building or facility.  The Contractor shall record service calls, documenting time of notification and time expended until repair or service restoration and cause of outage (if applicable).  This information shall be provided to the Public Works Business Center, Utilities Branch, on a monthly basis.

3.3 Connections/Disconnections.  The Contractor shall be responsible for additional service points and/or deleting service points no longer required.  The Contractor must have approval from the Contracting Officer before deleting service points.  Extension of temporary service to contractors for the Government shall be negotiated directly with the respective contractors, with details provided to the PWBC.  Recovery of capital investment for new services and additions shall be in accordance with Section C, paragraph 19. 
3.4 Scheduled Utility Outages.  The Contractor shall cooperate with the Contracting Officer and other contractors of the Government to facilitate service outages and underground utilities spotting to allow construction/repairs on the Fort Bragg Military Reservation.  Costs associated with outages shall be incorporated into the price for operation and maintenance of the system.  Scheduled outages shall be coordinated with the Public Works Business Center seven working days prior to the scheduled outage.  Notification shall include date, time of outage, a list of buildings that will be affected and the estimated duration.  Additionally, the Contractor shall personally notify all customers affected by the outage.  The Government reserves the right to deny scheduled utility outages.  Furthermore, the Government reserves the right to cancel at any time, before or during a scheduled outage.

3.5 Digging Permits and Notifications.  The Contractor will subscribe to “No Cuts” or similar notification services in North Carolina.  For routine excavations, the requesting party shall provide five working days notice of intention to dig (to both the COR and the notification services entity) and notice to others, if any, that hold easement, license, or permit rights over the premises.  The Contractor shall also be responsible for securing any necessary consent.  Notification shall include name, address, and phone number of person making request, exact location, extent, nature, and duration of the excavation.  The requesting party shall mark the proposed excavation location in white, no more than 24 hours prior to providing notification, and shall meet with marking services personnel by appointment at the site (if requested) to discuss details.  A log of requests is kept by the notification services entity, using a number to track requests and permits.  All parties will record and refer to the tracking numbers in correspondence.  No routine, non-emergency digging is allowed without a permit.  Digging without notification and permit will be at the risk of the party performing work, and such party will be liable for all damages and repairs.


3.6 Emergency Notification Procedures.  Contractor personnel witnessing a fire, accident, criminal act, or threatening act or condition shall notify the proper authority on the installation by dialing 911, or personally reporting the act or occurrence to the installation Fire Department or Military Police.  In case of emergencies (i.e. broken gas line), the Contractor shall initiate corrective action and shall immediately notify the COR.  The Contractor shall record the time of notification, the person notified, and the scope of the emergency or repair.  The record of emergency or repair notification shall be maintained by the Contractor for a period of three years.  The Contractor shall provide to the COR two copies of the emergency or repair notification record within 24 hours of occurrence.

3.7 Key Control.  The Contractor will provide keys to the COR to allow emergency access to all secured distribution facilities requiring service and included under the provisions of this contract.  The Government will provide master keys as appropriate for locks transferred under this contract.


3.8 Communications.  Communications equipment (telephones or radios), required for execution of work management responsibilities on Fort Bragg, may be installed after receiving written approval from the Government.  Additional communications equipment frequencies, antenna locations, and equipment placement in or on real property facilities shall be approved prior to installation or operation.

4.0 COMMODITY. 


4.1  Electricity.  The purchase of electricity is not within the scope of this contract and will be acquired independent of this contract.


4.2  NOT USED  

5.0 EASEMENTS.  The Government will grant the Contractor an easement to construct, own, operate, maintain, repair, and replace the system conveyed to the Contractor. The Contractor shall be responsible for obtaining licenses for access to equipment and/or facilities not conveyed to the Contractor and easements for any new or rerouted systems to be covered under the contract.  Requests for new easements and/or licenses shall be submitted to the Public Works Business Center through the COR.  

5.1  Easements/rights of way not on the installation shall be the responsibility of the Contractor to obtain, maintain, and fund.  Site restoration shall be performed as described herein.

5.2  Easements granted under this contract will not be exclusive (that is they may be joint for other utilities and purposes) and will not prevent Government use of such areas for activities which do not present a safety hazard or prevent Contractor access for maintenance.  Easements will be of minimal width to meet the specific, existing facility access needs.  Easements will be subject to existing structures and improvements, and the Government will not be required to relocate existing facilities because of encroachment onto easements.  The Contractor will be required to obtain and execute agreements for railroad crossings, easements, and licenses with individuals or companies to whom rights of way/easements have been granted or are held by the Government.  The Contractor will be required to furnish copies of any agreements to the Government. 

6.0 SUPPORT SERVICES/UTILITIES.  In the event that the chosen proposal includes location of support facilities on post, the following services and utilities will be the responsibility of the Contractor.  Compensation to the Government shall be provided by the Contractor at the Government established rate.  The following list is not all-inclusive:

a.   Natural Gas

b.   Electricity

c.   Sewage

d.   Potable Water

e. Refuse Collection

f. Phone

g. Data lines

7.0 ACCESS TO POST.  The easement issued by the Government will grant the Contractor the right to enter the serviced premises for any proper purpose under the contract, subject to certain restrictions and/or special conditions required by the Installation.  Access will be restricted in secure areas, live fire training areas and during times when the post is secured due to threat or alert.  The Contractor’s personnel will be required to provide positive identification (personal and corporate ID).  Such personnel will be required to observe post safety, security, environmental regulations, and ordnance safety.  It is expressly understood that the Government may limit or restrict the right of access granted in any manner considered, in the Government’s sole discretion, to be necessary (e.g., national security, public safety).  The Contractor will not be considered in default of this contract for services they are unable to perform due to lack of access to the Installation.  If the Contractor chooses to locate an office/workshop on post, a no-cost license will be issued.  The license will be for a term commensurate with the contract period and will provide for termination of the license upon termination of the contract.


7.1 Routine Access.  The Contractor shall be authorized routine access for the purposes of operation and maintenance, restoration of service, or meter reading. 


7.2 Major Projects.  Access for major construction projects shall be coordinated with the COR ten working days prior to performance of work.


7.3 Gate Control.  The Fort Bragg military installation is a limited access post with controlled gate openings and closures.  Gate operating times and procedures are published by the Provost Marshal’s Office.  Unscheduled gate closures by the Military Police may occur at any time, and personnel entering or exiting the installation may experience a delay due to vehicle inspection, registrations, wearing of seat belts, etc.

7.4 Privately‑Owned Vehicle Requirements. Personnel operating a POV on Fort Bragg must comply with specific requirements as published by the Provost Marshal’s Office.


7.5 Contractor-Owned Vehicles.  Contractor-owned vehicles operated on Fort Bragg shall comply with specific requirements as published by the Provost Marshal’s Office.  Vehicles and equipment shall not be deemed acceptable if any of the following or similar conditions exist: missing or badly damaged fenders, lights, windshields, bumpers, or signal devices.  Any vehicle or piece of equipment found by the Government to be unsafe or unable to function as designed shall be removed from the job site by the Contractor immediately.  The Contractor shall maintain legible markings (logo) conspicuously located on both sides of Contractor-furnished vehicles and/or equipment which shall include as a minimum, the Contractor's name, telephone number, and vehicle identification number (VIN)(Contractor-assigned).  Exceptions to this requirement may be granted by the post for vehicles that are readily identifiable (i.e., refuse disposal trucks, tractors, etc.) as special use vehicles as opposed to general transportation vehicles.  Exceptions may also be granted to subcontractors and Contractor-owned vehicles brought on post to perform emergency activities or to restore utility service during times of major utility outage.


7.6 Installation Closure: When an unforeseen installation closure occurs during normal duty hours, the Contractor shall accomplish routine scheduled work in progress at a later time.  At the Government's option, the Contractor shall reschedule the work for accomplishment on any day as approved by the Government.  Plant operations and emergency work shall continue regardless of installation closure.  

8.0 CHANGE IN CAPACITY REQUIREMENTS OR CHARACTER. The Contracting Officer will inform the Contractor of any material changes anticipated in the required system capacity or characteristics of the service required at each serviced location.  The Contracting Officer shall provide the Contractor a copy of the annual updates to the Fort Bragg 5-Year Capital Improvement Plan.  The Contractor shall, after approval of the Contracting Officer and issuance of a modification in contract price, upgrade or expand the systems as required to provide acceptable service to all new or existing connections.  The Contractor shall respond to requests from the Government for new construction and demolition of the electrical system to accommodate Government facility changes, coordinating the design and construction of the electrical distribution systems with the responsible Government organization, their Architect-Engineering firm, and the construction contractor (as applicable).  Project cost estimates shall be submitted in accordance with DD Form 1423, DIN P006, and shall consider and enumerate costs of design, meetings, mobilization (including possible multiple mobilizations), construction, demolition, schedule coordination, and temporary connections.
9.0 CHANGE IN RATES OR TERMS AND CONDITIONS OF SERVICE.  The pricing period for task orders will be agreed to by both parties and fixed for the agreed upon pricing period.  If unforeseen conditions cause the pricing agreement to fail to fairly and reasonably cover the contractors costs, both parties should to enter into negotiations concerning such changes upon receipt of a written request by either party detailing the proposed changes and specifying the reasons for the proposed changes.

9.1  The effective date of any change shall be as agreed to by both parties.  The Contractor agrees that throughout the life of this contract the charges so negotiated will not be in excess of published and unpublished rates charged to any other customer of the same class under similar terms and conditions of use and service.

9.2  The failure of the parties to mutually agree upon any changes to the contract shall be resolved pursuant to FAR clause 52.233-1 I, Disputes, of the basic contract.  The Contracting Officer  will either leave the contract as is or make a unilateral modification to the contract with any contract dispute settled in accordance with Disputes clause provisions. 
9.3  Any changes to rates, terms, or conditions as a result of such negotiations shall be made a part of this contract by the issuance of a contract modification.

10.0 ENERGY MANAGEMENT SYSTEMS AND ENERGY SUPPLY. The Government reserves the right to install, operate and maintain systems and equipment for the reduction of energy usage or energy cost.  Fort Bragg has been mandated to reduce energy consumption by 30% from 1985 levels by the year 2005.  

11.0 ANTI-DEFICIENCY ACT (31 USC 665).  Funds are not currently available for the term of the contract.  Funds used for payment of the utility services are appropriated on an annual basis and it is anticipated that the funds will be available to make payments.  See Section I, FAR 52.232‑19, Availability of Funds for the Next Fiscal Year (Apr 1984). 

12.0 ENVIRONMENTAL RESPONSIBILITY. 

12.1 The Contractor is responsible for knowledge of and compliance with all applicable environmental laws, regulations, and programs of this Installation, the county, state, and Federal agencies that relate to or may arise under the performance of this contract.  Included, but not limited to, is compliance with the Fort Bragg Environmental Protection Program by compliance with applicable standards for the prevention, control, abatement of environmental pollution in full cooperation with the Installation, Federal, state, and local governments. Only DPW Environmental Office personnel are to communicate with media, regulators, etc., concerning all environmental issues. The Contractor shall designate an Environmental Quality Officer that will ensure the Contractor meets its environmental obligations and coordinates all environmental issues with the DPW Environmental Office.
12.2 Penalty charges resulting from or against the Department of Defense, Department of the Army, or Fort Bragg, NC, or its agents, officers, or employees due to the Contractor’s failure to comply with environmental laws, regulations, or programs, that relate or may arise under performance of this contract may be deducted or offset by the Government from any monies due the Contractor, and with respect to such citations, the Contractor will take any corrective or remedial actions as directed by such agencies.

12.3 For hazardous chemical or petroleum, oil and lubricants (POL) spills caused by or under the control of the Contractor, the Contractor will contain the spill with Contractor-furnished materials.  While the spill is being contained, the Fort Bragg Fire Department and the Public Works Environmental Division shall be notified immediately along with the COR.  Containment and notification should occur simultaneously. Cleanup and restoration shall be the responsibility of the Contractor, to the satisfaction of the Administrative Contracting Officer.

12.4 The Emergency Planning and Community Right-to-Know Act (EPCRA) requires that site-specific information concerning hazardous chemicals use and releases be provided/reported.  The Contractor is required to maintain an inventory of hazardous materials under its control.  This inventory will be provided to the COR on a quarterly basis.   Inventories of hazardous substances shall include quantities received, amount used, and quantities turned in for disposal.  The amount not accounted for will be considered as quantities that were released to the environment.  Questions in reference to the EPCRA can be directed the Public Works Environmental Division.

C.12.5 Surveys, Assessment, Coordination. As required by Department of The Army, the Government will perform an environmental baseline survey (EBS) in accordance with Army Regulation (AR) 200-1 (DA PAM 200-1).  The EBS is conducted to determined and define existing environmental conditions within the easement boundaries granted to the Contractor(s), up to the date of transfer of the systems.  The Contractor(s) shall be responsible for future environmental assessments, studies and coordination with applicable Federal, State and local laws, rules and regulations. 

C.12.6 Environmentally Preferred Products. The Contractor shall use Contractor-obtained environmentally preferred products in the performance of this contract.  Unless otherwise specified, in all instances where a product containing non-hazardous components can be substituted for a product with hazardous components, the Contractor will use the product containing the non-hazardous components.  In accordance with the Emergency Planning and Community Right-to-Know Act (40 CFR Section 303, et. seq.), and AR 200-1, the Contractor shall provide the Contracting Officer or designated representative with a list of Hazardous materials, quantities used, and copies of all applicable MSDS.  The Contractor shall clearly label all hazardous material containers in accordance with all Federal, State, Local laws, rules and regulations.  All hazardous materials shall be stored in accordance with the MSDS requirements, and Fire, Safety and Environmental regulations.  The Contractor shall verify that materials stored together are compatible. Flammable materials shall be stored in properly marked fireproof lockers or other approved containers.  All hazardous materials shall be stored in such a manner as to prevent exposure to the natural elements, such as, rain, snow, dust, and wind.  The Contractor shall provide for adequate containment, documentation, transportation, tracking, and turn-in for the disposition of hazardous materials.

13.0 SITE RESTORATION.  The Contractor shall ensure that all debris and materials are properly controlled at work areas and a final site clean up is completed at the end of the construction period.  The Contractor shall restore all work areas to a condition equivalent to that existing prior to the Contractor’s work, including any required cleanup, restoration of paved areas, vegetation, painting, removal of marks, patching, and so forth.  All construction materials, and debris and soil shall be removed from the installation by the Contractor unless otherwise approved by the contracting officer.  All waste material and housekeeping during the period of Contractor operation shall be the responsibility of the Contractor and the Contractor shall remove and dispose of waste material off the Fort Bragg property.  Disposal of this material shall be in accordance with Federal, state, and local laws and regulations. 

14.0 BILLING METHODOLOGY.  All services rendered by the Contractor shall be in accordance with Section G of the contract.
15.0  ACCOUNTING PROCEDURES.  The Contractor shall separately record and classify all costs and payments associated with utility services to the Installation.

16.0 UTILITY SYSTEM CONSTRUCTION PROJECTS.  Distribution system work for which contracts have been let, but are not completed by the date of award of the contract will be completed and conveyed to the Contractor.
17.0 TERMINATION LIABILITY.  The Government’s termination liability associated with the system shall be limited to the Contractor’s unrecovered capital investment at the point of termination plus any additional termination liability in accordance with FAR 52.249-4, Termination for the Convenience of the Government (Services) (Short Form).  The Government retains the right of first offer.

18.0  TRANSFER OF SYSTEM OWNERSHIP


18.1  Conveyance.  The Government will transfer system ownership to the Contractor through bill of sale that will set forth provisions that shall include the Government’s right of first refusal. An example of the bill of sale is included in Section J.  


18.2  NOT USED 


18.3  Termination for Default, Ownership Reversion.  If this contract is terminated for default, the ownership of the system shall revert to the Government at the option of the Government.  In the event the Government elects to reacquire the system, the contractor will be due costs limited to and not exceeding any unrecovered capital investment (as it stands at the time of termination) plus any interest accumulated on unrecovered capital investment between the time of termination and the time of full payment.  The interest rate will be equal to the rate in affect at the time of termination.  Not withstanding the foregoing the contractor shall be liable for all termination for default costs in accordance with FAR 52.249-8, Default and FAR 52.249-6, Termination (Cost Reimbursement).


18.4  Right of First Refusal.  The Contractor shall not sell or otherwise transfer ownership of the system or any part of the system in a single transaction or a series of related transactions without first offering to sell it to the Government.  The Contractor shall offer to sell the system to the Government at a price not exceeding the unrecovered capital that the contractor has invested in the system.  The Government shall have 180 days after receipt of the offer to notify the Contractor of its intent to repurchase the system.  Upon receipt by the Contractor of the Government’s notification that it intends to exercise its option to repurchase the system, the parties shall begin negotiations of the terms and conditions of the sale.  The parties shall negotiate in good faith.  However, after 12 months from the commencement of negotiation of the terms and conditions of sale, if the parties are unable to reach an agreement, the Government’s right of first refusal may be terminated at the option of either party.  The Government shall have the right to assign or transfer its right of first refusal to any other entity at any time. 

18.5 Sale of System to a Third Party. The Contractor shall not sell or otherwise transfer ownership of the system or any part of the system in a single transaction or a series of related transactions without first offering to sell it to the Government.  The Government reserves the right to approve or disapprove the sale of the system.  The Government shall not unreasonably withhold approval.  The contractor shall submit complete terms of the sale to the Government for review.  The successor-in-interest must comply with all terms and condition of this contract.  The successor-in-interest shall not expect nor shall be due any price increase at the time of novation or anytime after novation of the contract in excess of increases due to inflation or changes in contract requirements. 

19.0  FUNDING AND RECOVERY OF CAPITAL INVESTMENT.  Capital investment costs may include, but not be limited to, the initial capital upgrades, the recoverable portion of the Acquisition Price, mobilization capital costs, capital recovery for routine replacements and renewal costs, and capital costs of other upgrade, improvement, or system expansion/addition projects proposed throughout the contract.  The contractor is responsible for funding all projects.  The Government may elect to fund projects up front or buy down the financed principle.  The Government and the Contractor will negotiate an agreement on the portion of capitalized costs to be paid by Government aid-to-construction contributions, the portion to be financed, the amortization period, and the possibility of prepayment (connection charge).  The maximum amortization period for projects will be the average service life (useful life) of the system or project elements. Arranging the contract to structure Contractor cost recovery is intended to mitigate the Contractor’s risk and provide a climate that is conducive to close cooperation between the Government and the Contractor.
For all amortized capital investments, the price of each capital upgrade project proposed by the offeror will be recovered through monthly charges.  The contractor shall submit a schedule for each project detailing the charges by month for the entire recovery period.  The schedule shall define the recovery period, total number of payments, the amortization and interest amount in each payment, and the remaining principal.  Monthly invoices from the contractor shall refer to each specific project schedule by payment number.  The price of each initial capital upgrade proposed by the offeror in the Price Proposal will be added to the contract monthly charge, for the number of months indicated, when the upgrade is put in useful service.  
The Contractor will be allowed to recover its interest costs associated only with capital expenditures to acquire, renovate, replace, upgrade, and/or expand utility systems.  The Contractor will not be permitted to receive facilities capital cost of money as a contract cost under FAR 31.205-10, Cost of Money Interest rates used to calculate the allowable interest cost will be limited to 600 points above the Contract Disputes Act interest rate (41 U.S.C. 611) in effect at the time the Contractor makes the capital expenditure.

20.0  PRICE DISAGREEMENTS.  Depending on the cost and price structure proposed, the Contractor(s) shall provide to the Government an estimate for system modifications (including upgrades, expansions, etc.) by individual project, providing project data and other pertinent information at the time of the request.  If the Government determines that the price is not fair and reasonable, the Government may require the Contractor to obtain three bids from independent construction companies for performance of the construction.  The Government and the Contractor shall negotiate costs based on the results of the bids.  If the Government and the Contractor fail to reach an agreement, the matter will be decided as described under the Disputes Clause of this contract.
21.0  Cultural Resources. The Contractor shall not remove or disturb any historical, archaeological, architectural or other cultural artifacts, relics, remains or objects of antiquity.

Activities involving ground disturbance, construction, demolition, landscape modification, or alteration of the exterior or interior of a historic structure has the potential to adversely affect cultural resources.  Cultural resources on Fort Bragg and Camp Mackall that may be potentially affected are: the Old Post Historic District, Overhills Historic District, stand-alone structures, and archaeological sites identified in the post cultural resources management plan.  Cultural Resources on Pope Air Force Base that may be potentially affected include the Pope Field Historic District, one stand-alone structure, and archaeological sites identified in the base cultural resources management plan.  Other historic districts, structures, landscape features, or archaeological sites considered eligible for the National Register of Historic Places may be identified in the future.
Fort Bragg and Pope Air Force Base will provide, to the Contractor, maps of historic districts, a list of historic buildings, and maps indicating areas previously inventoried for archaeological sites and cleared of cultural resources concerns.  This information will be updated annually.  Fort Bragg and Pope Air Force Base will also provide, to the Contractor, copies of applicable Standard Operating Procedures and Management Directives from the installations’ respective cultural resources management plans.  
The Contractor will coordinate projects that may affect cultural resources listed on the installation cultural resources management plan with the Contracting Officer’s Representative.  The COR will coordinate with the Fort Bragg or Pope Air Force Base cognizant office to determine if consultation with the State Historic Preservation Office (SHPO) is required per 36 CFR 800.  For non-emergency work, the COR will respond to the Contractor within ten working days.  Initial SHPO review requires 30 days and additional consultation may be required to mitigate any adverse effect.  The Contractor shall not start work until notified by the COR.  For emergency work, the COR will respond to the contractor within one hour.  For emergency work, the Contractor may take steps to safeguard life and property, and restore service, but shall minimize impact to the site.
In the event archaeological materials are inadvertently encountered during construction or excavation activities, the activity must stop and the Contractor shall immediately notify the COR, contingent on the project location.  Fort Bragg or Pope Air Force Base will determine if consultation is required and proceed as outlined above.

SECTION E   INSPECTION AND ACCEPTANCE TERMS 

A.  INSPECTION:  

52.246-4      INSPECTION OF SERVICES--FIXED-PRICE (AUG 1996)

(a) Definitions. "Services," as used in this clause, includes services performed, workmanship, and material furnished or utilized in the performance of services.

(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering the services under this contract. Complete records of all inspection work performed by the Contractor shall be maintained and made available to the Government during contract performance and for as long afterwards as the contract requires.

(c) The Government has the right to inspect and test all services called for by the contract, to the extent practicable at all times and places during the term of the contract. The Government shall perform inspections and tests in a manner that will not unduly delay the work.

(d) If the Government performs inspections or tests on the premises of the Contractor or a subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish, at no increase in contract price, all reasonable facilities and assistance for the safe and convenient performance of these duties.

(e) If any of the services do not conform with contract requirements, the Government may require the Contractor to perform the services again in conformity with contract requirements, at no increase in contract amount. When the defects in services cannot be corrected by reperformance, the Government may (1) require the Contractor to take necessary action to ensure that future performance conforms to contract requirements and (2) reduce the contract price to reflect the reduced value of the services performed.

(f) If the Contractor fails to promptly perform the services again or to take the necessary action to ensure future performance in conformity with contract requirements, the Government may (1) by contract or otherwise, perform the services and charge to the Contractor any cost incurred by the Government that is directly related to the performance of such service or (2) terminate the contract for default.

52.246-5     INSPECTION OF SERVICES--COST-REIMBURSEMENT (APR 1984)

(a) Definition. "Services," as used in this clause, includes services performed, workmanship, and material furnished or used in performing services. 

(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering the services under this contract. Complete records of all inspection work performed by the Contractor shall be maintained and made available to the Government during contract performance and for as long afterwards as the contract requires. 

(c) The Government has the right to inspect and test all services called for by the contract, to the extent practicable at all places and times during the term of the contract. The Government shall perform inspections and tests in a manner that will not unduly delay the work. 

SECTION E (continued)

(d) If any of the services performed do not conform with contract requirements, the Government may require the Contractor to perform the services again in conformity with contract requirements, for no additional fee. When the defects in services cannot be corrected by reperformance, the Government may (1) require the Contractor to take necessary action to ensure that future performance conforms to contract requirements and (2) reduce any fee payable under the contract to reflect the reduced value of the services performed. 

(e) If the Contractor fails to promptly perform the services again or take the action necessary to ensure future performance in conformity with contract requirements, the Government may (1) by contract or otherwise, perform the services and reduce any fee payable by an amount that is equitable under the circumstances or (2) terminate the contract for default.

B.  ACCEPTANCE:  

52.246-4013  ACCEPTANCE


a.  The performance and quality of work delivered by the Contractor, including services rendered and any documentation or written material compiled, shall be subject to inspection, review, and acceptance by the Contracting Officer.  

b.  Government inspection and acceptance will not relieve the Contractor  of responsibility for technical adequacy, or inspection of work.  

Note:  Acceptance by the Government of a deliverable or submittal shall also be determined in accordance with  requirements set forth in each individual Data Item Description (DID).  Final acceptance shall be granted by the Contracting Officer only.    

SECTION F Deliveries or Performance 

CLAUSES INCORPORATED BY FULL TEXT 

52.242-15     STOP-WORK ORDER (AUG 1989) 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the work called for by this contract for a period of 90 days after the order is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. Within a period of 90 days after a stop-work is delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either-- 

(1) Cancel the stop-work order; or 

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the Government, clause of this contract. 

(b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule or contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the performance of any part of this contract; and 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon the claim submitted at any time before final payment under this contract. 

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement. 

(d)  If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.



SECTION G Contract Administration Data  

A.  ADMINISTRATION DATA FOR EFFORT PERFORMED UNDER TASK ORDER #2:

      52.242-4003  CONTRACT ADMINISTRATION OFFICE

      The contract administration office for Task Order #2 is located at the following address:


Commander


U.S. Army Engineering and Support Center, Huntsville


Attn:  CEHNC-CT-S 


P.O. Box 1600 (48200 University Square)


Huntsville, AL 35807-4301 

    52.242-4602

    The Contracting Officer is:

        Sharon H. Butler


U.S. Army Engineering and Support Center, Huntsville


Attn:  CEHNC-CT-S 


P.O. Box 1600 (48200 University Square)


Huntsville, AL 35807-4301 


Phone No.  256-895-1151

    52.242-4603  CONTRACT SPECIALIST

    The Contract Specialist and primary contact for Task Order #2 is:

        TBD

U.S. Army Engineering and Support Center, Huntsville


Attn:  CEHNC-CT-S 


P.O. Box 1600 (48200 University Square)


Huntsville, AL 35807-4301 


Phone No.  256-895-XXXX
            Fax No.  256-895-1172

    52.242-4603  PROGRAM MANAGER 

    The Program Manager is:

        Curt Murdock 

U.S. Army Engineering and Support Center, Huntsville


Attn:  CEHNC-IS-SP


P.O. Box 1600 (48200 University Square)


Huntsville, AL 35807-4301 


Phone No.  256-895-1325
    52.242-4650 I  BILLING PROCEDURES

    The contractor shall submit invoices in accordance with fixed price or cost reimbursable procedures as appropriate.  All documents submitted for payment shall reference that accounting and appropriation data set forth in the individual task order.

    Billings for fixed price orders shall be submitted pursuant to FAR clause 52.232-1, Payments.

    52.242.4650 I  PAYMENT AND BILLING OFFICE

    The contractor shall submit all invoices/vouchers for payment concurrent to Cognizant DCAA office for processing to:  

             Submit vouchers to:

             Finance and Accounting Office


U.S. Army Engineering and Support Center, Huntsville


Attn:  CEHNC-RM-F 
(EXAM)


P.O. Box 1600 


Huntsville, AL 35807-4301 

            DCAA Office   

              Address to be provided in Task Order #2
             Payment will be made by:

             Finance Center - Millington 


             USACE Finance Center

             5720 Integrity Drive

             Millington, TN 38504-5005

Accounting and appropriation data will be provided at the time individual task orders are issued

B.  ADMINISTRATION DATA FOR EFFORT PERFORMED UNDER SUBSEQUENT TASK ORDERs:


Administrative Contracting Officer (ACO) Address:

             Point of Contact and address will be provided with award of CLIN 0002


Technical and Installation Representatives:  

               Karen Kopp or Arlin Wright        

              Public Works Business Center

              16th and Ohio Street

              T-Building 865

              Fort Campbell, KY 42223-5130

SECTION H Special Contract Requirements 

CLAUSES INCORPORATED BY REFERENCE: 

	 
	   
	
	

	252.249-7002 
	Notification of Anticipated Program Termination or                          Reduction 
	DEC 1996 
	 

	
	
	
	


H.1  FORCE MAJEURE  (See Section I, FAR Clause 52.249-14, Excusable Delays)

H.2  SMALL BUSINESS PARTICIPATION:   In order to facilitate subcontracting and teaming arrangements, a list of prospective offerors who have expressed an interest in this requirement is available through the web site.  The Government encourages participation by small business concerns to the maximum extent practicable.  

H.3  MULTI-YEAR CONTRACTING AUTHORITY:   This contract is to be awarded pursuant to the authority granted to the U.S. Government by Section 2688 of title 10, United States Code, for Privatization of Defense Utility Systems.  Notwithstanding any provision of a contract resulting from this solicitation, including FAR clauses 52.217-2, Cancellation Under Multiyear Contracts, and 52.249-2, Termination for Convenience of the Government (Fixed-Price) incorporated into Section I of this solicitation, the Government represents that it has multi-year contracting authority with respect to any resultant contract(s), and that prior to any termination for convenience under the contract, the Government will have funds available to pay all fair and reasonable termination costs.  

H.4  ORDERS


a.  Supplies or services to be furnished under this contract shall be ordered by the issuance of a DD Form 1155.


b.  Upon award of this contract, the Government shall issue, as it needs and the scope of the contract dictates, task orders and/or delivery orders.  However, because of uncertainties, it is impossible for the Government to give meaningful estimates of orders hereunder.  Therefore, the Government shall be under no obligation to issue any particular number or types of orders, and no liability to the contract shall be incurred in the event that a certain number or types of orders are or are not issued.  The contractor shall furnish to the Government, when and if ordered, the supplies or services set forth in the Schedule. 

 
c.  The contractor agrees to accept every order issued by the Government and to undertake performance in accordance with the established response times and within the monetary limitations set forth therein. 

H.5  CONTRACTING OFFICER'S REPRESENTATIVE


a.  Definition.  "Contracting Officer's Representative" means an individual designated in accordance with subsection 201.602-2 of the Department of Defense Federal Acquisition Regulation Supplement (DFARS) and authorized in writing by the Contracting Officer to perform specific technical or administrative functions.

Section H (continued)

b.  If the Contracting Officer designates a Contracting Officer's Representative (COR), the Contractor will receive a copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the Contracting Officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, delivery, or any other terms and conditions of the contract.

SECTION I  Contract Clauses

CLAUSES INCORPORATED BY REFERENCE: 

	52.202-1 
	Definitions 
	OCT 1995 
	 

	52.203-3 
	Gratuities 
	APR 1984 
	 

	52.203-5 
	Covenant Against Contingent Fees 
	APR 1984 
	 

	52.203-6 
	Restrictions On Subcontractor Sales To The Government 
	JUL 1995 
	 

	52.203-7 
	Anti-Kickback Procedures 
	JUL 1995 
	 

	52.203-8 
	Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity 
	JAN 1997 
	 

	52.203-10 
	Price Or Fee Adjustment For Illegal Or Improper Activity 
	JAN 1997 
	 

	52.203-12 
	Limitation On Payments To Influence Certain Federal Transactions 
	JUN 1997 
	 

	52.204-4 
	Printing/Copying Double-Sided on Recycled Paper 
	AUG 2000 
	 

	52.204-1 
	Approval of Contract 
	DEC 1989 
	 

	52.209-6 
	Protecting the Government's Interest When Subcontracting With Contractors Debarred, Suspended, or Proposed for Debarment 
	JUL 1995 
	 

	52.215-2 
	Audit and Records--Negotiation 
	JUN 1999 
	 

	52.215-8 
	Order of Precedence--Uniform Contract Format 
	OCT 1997 
	 

	52.215-10 
	Price Reduction for Defective Cost or Pricing Data 
	OCT 1997 
	 

	52.215-11 
	Price Reduction for Defective Cost or Pricing Data--Modifications 
	OCT 1997 
	 

	52.215-12 
	Subcontractor Cost or Pricing Data 
	OCT 1997 
	 

	52.215-13 
	Subcontractor Cost or Pricing Data--Modifications 
	OCT 1997 
	 

	52.215-14 
	Integrity of Unit Prices 
	OCT 1997 
	 

	52.215-19 
	Notification of Ownership Changes 
	OCT 1997 
	 

	52.215-20 
	Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing Data 
	OCT 1997 
	 

	52.215-21 
	Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing Data--Modifications 
	OCT 1997 
	 

	52.216-5 
	Price Redetermination--Prospective 
	OCT 1997 
	 

	52.216-7

52.217-2 
	Allowable Cost and Payment

Cancellation Under Multiyear Contracts 
	APR 1998

OCT 1997 
	 

	52.219-8 
	Utilization of Small Business Concerns 
	OCT 1999 
	 

	52.222-1 
	Notice To The Government Of Labor Disputes 
	FEB 1997 
	 

	52.222-3 
	Convict Labor 
	AUG 1996 
	 

	52.222-26 
	Equal Opportunity 
	FEB 1999 
	 

	52.222-35 
	Affirmative Action For Disabled Veterans And Veterans of the Vietnam Era 
	APR 1998 
	 

	52.222-36 
	Affirmative Action For Workers With Disabilities 
	JUN 1998 
	 

	52.222-3 
	Convict Labor 
	AUG 1996 
	 

	52.223-2 
	Clean Air And Water 
	APR 1984 
	 

	52.223-3 
	Hazardous Material Identification And Material Safety Data 
	JAN 1997 
	 

	52.223-5 
	Pollution Prevention and Right-to-Know Information 
	APR 1998 
	 

	52.223-6 
	Drug Free Workplace 
	JAN 1997 
	 

	52.223-12 
	Refrigeration Equipment and Air Conditioners 
	MAY 1995 
	 

	52.223-14 
	Toxic Chemical Release Reporting 
	OCT 1996 
	 

	52.224-1 
	Privacy Act Notification 
	APR 1984 
	 

	52.224-2 
	Privacy Act 
	APR 1984 
	 

	52.227-1 
	Authorization and Consent 
	JUL 1995 
	 

	52.232-1 
	Payments 
	APR 1984 
	 

	52.232-8 
	Discounts For Prompt Payment 
	MAY 1997 
	 

	52.232-17 
	Interest 
	JUN 1996 
	 

	52.232-19 
	Availability Of Funds For The Next Fiscal Year 
	APR 1984 
	 

	52.232-23 
	Assignment Of Claims 
	JAN 1986 
	 

	52.232-25 
	Prompt Payment 
	JUN 1997 
	 

	52.232-33 
	Payment by Electronic Funds Transfer--Central Contractor Registration 
	MAY 1999 
	 

	52.232-34 
	Payment By Electronic Funds Transfer--Other Than Central Contractor Registration 
	MAY 1999 
	 

	52.233-2 
	Service Of Protest 
	AUG 1996 
	 

	52.233-3 
	Protest After Award 
	AUG 1996 
	 

	52.233-1 Alt I 
	Disputes (Dec 1998) -  Alternate I 
	DEC 1991 
	 

	52.236-7 
	Permits and Responsibilities 
	NOV 1991 
	 

	52.236-9 
	Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements 
	APR 1984 
	 

	52.236-12 
	Cleaning Up 
	APR 1984 
	 

	52.236-13 
	Accident Prevention 
	NOV 1991 
	 

	52.237-2 
	Protection Of Government Buildings, Equipment, And Vegetation 
	APR 1984 
	 

	52.241-2 
	Order of Precedence - Utilities 
	FEB 1995 
	 

	52.241-4 
	Change in Class of Service 
	FEB 1995 
	 

	52.241-5 
	Contractor's Facilities 
	FEB 1995 
	 

	52.241-8 
	Changes in Rates or Terms and Conditions of Service for Unregulated Services 
	FEB 1995 
	 

	52.242-1 
	Notice of Intent to Disallow Costs 
	APR 1984 
	 

	52.242-13 
	Bankruptcy 
	JUL 1995 
	 

	52.243-1 Alt I 
	Changes--Fixed Price (Aug 1987) -  Alternate I 
	APR 1984 
	 

	52.243-2 Alt II 
	Changes--Cost Reimbursement (Aug 1987) -  Alternate II 
	APR 1984 
	 

	52.244-6 
	Subcontracts for Commercial Items and Commercial Components 
	OCT 1998 
	 

	52.246-25 
	Limitation Of Liability--Services 
	FEB 1997 
	 

	52.249-2 
	Termination For Convenience Of The Government (Fixed-Price) 
	SEP 1996 
	 

	52.249-4 
	Termination For Convenience Of The Government (Services) (Short Form) 
	APR 1984 
	 

	52.249-6 
	Termination (Cost Reimbursement) 
	SEP 1996 
	 

	52.249-8 
	Default (Fixed-Price Supply & Service) 
	APR 1984 
	 

	52.249-11 
	Termination of Work (Consolidated Facilities or Facilities Acquisition) 
	SEP 1996 
	 

	52.249-14 
	Excusable Delays 
	APR 1984 
	 

	252.203-7001 
	Prohibition On Persons Convicted of Fraud or Other Defense-Contract-Related Felonies 
	MAR 1999 
	 

	252.203-7002 
	Display Of DOD Hotline Poster 
	DEC 1991 
	 

	252.215-7000 
	Pricing Adjustments 
	DEC 1991 
	 

	252.223-7004 
	Drug Free Work Force 
	SEP 1988 
	 

	252.223-7006 
	Prohibition On Storage And Disposal Of Toxic And Hazardous Materials 
	APR 1993 
	 

	252.231-7000 
	Supplemental Cost Principles 
	DEC 1991 
	 

	252.241-7001 
	Government Access 
	DEC 1991 
	 


CLAUSES INCORPORATED BY FULL TEXT 

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):

                             http://www.arnet.gov/far
                             http://farsite.hill.af.mil
                             http://www.dtic.mil/dfars
52.207-3    RIGHT OF FIRST REFUSAL OF EMPLOYMENT (NOV 1991)

(a) The Contractor shall give Government employees who have been or will be adversely affected or separated as a result of award of this contract the right of first refusal for employment openings under the contract in positions for which they are qualified, if that employment is consistent with post-Government employment conflict of interest standards.

(b) Within 10 days after contract award, the Contracting Officer will provide to the Contractor a list of all Government employees who have been or will be adversely affected or separated as a result of award of this contract.

(c) The Contractor shall report to the Contracting Officer the names of individuals identified on the list who are hired within 90 days after contract performance begins.  This report shall be forwarded within 120 days after contract performance begins. 

52.216-21      REQUIREMENTS (OCT 1995)

(a) This is a requirements contract for the supplies or services specified, and effective for the period stated, in the Schedule. The quantities of supplies or services specified in the Schedule are estimates only and are not purchased by this contract. Except as this contract may otherwise provide, if the Government's requirements do not result in orders in the quantities described as "estimated'' or "maximum" in the Schedule, that fact shall not constitute the basis for an equitable price adjustment. 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause. Subject to any limitations in the Order Limitations clause or elsewhere in this contract, the Contractor shall furnish to the Government all supplies or services specified in the Schedule and called for by orders issued in accordance with the Ordering clause. The Government may issue orders requiring delivery to multiple destinations or performance at multiple locations. 

(c) Except as this contract otherwise provides, the Government shall order from the Contractor all the supplies or services specified in the Schedule that are required to be purchased by the Government activity or activities specified in the Schedule. 

(d) The Government is not required to purchase from the Contractor requirements in excess of any limit on total orders under this contract. 

(e) If the Government urgently requires delivery of any quantity of an item before the earliest date that delivery may be specified under this contract, and if the Contractor will not accept an order providing for the accelerated delivery, the Government may acquire the urgently required goods or services from another source. 

(f) Any order issued during the effective period of this contract and not completed within that period shall be completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and Government's rights and obligations with respect to that order to the same extent as if the order were completed during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries under this contract after September 30, 2051.  

(End of clause)

SECTION J List of Documents, Exhibits and Other Attachments 
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SECTION J - LIST OF ATTACHMENTS/EXHIBITS

ATTACHMENTS

ATTACHMENT A - System Maps

ATTACHMENT B - Inventory of Natural Gas System and Meters

ATTACHMENT C - Usage Data 

ATTACHMENT D - On-Post Service Charges

ATTACHMENT E - Restoration Priorities


ATTACHMENT G- Task Order #2

DATA ITEM DESCRIPTIONS

ITEM #       
TITLE

P001

Safety and Health Plan

P002

Quality Assurance and Surveillance Plan

P003

System Inventory and Valuation

P004

System Expansion, Upgrade and Renewal Plan

P005

Operation and Maintenance Plan (OMP)

P005

Cost Proposals

P006

Annual Budget and Expenditure Report

P007

Emergency Operations Plan

P008

Periodic System Studies

P008

Request for Action

P009

Operations Facility Requirements Plan

P010

Initial System Studies

P011

Work Plan

P012

Staffing Plan

P013

Performance, Measurement and Verification Plan

P014

Environmental Baseline Study

P015

Environmental Assessment

P016

Environmental Impact Statement

P017

Mapping


TASK ORDER #2

SCOPE OF WORK

for

PRIVATIZATION OF UTILITY SYSTEM

(ELECTRICAL DISTRIBUTION)

Fort Bragg, Pope Air Force Base, 

and Camp Mackall, N.C.

1 PURPOSE: The purpose of this Task Order is to obtain electric utility distribution services from Sandhills Utility Services, LLC (herein called “the Contractor). 
2 TERM:  The term of this task order is 50 years. The Contractor shall be responsible for complying with all terms and conditions specified herein for the term of this contract. 
3 OWNERSHIP:  Upon award of this Task Order, the Contractor will assume responsibility for providing services for the maintenance, repair, inspection, capital improvements, programmed replacements, upgrades, line extensions, metering, and billing procedures for the electrical distribution facilities described herein. The contractor shall assume ownership of all Government-owned electrical distribution facilities on the Fort Bragg, Pope Air Force Base, and Camp Mackall reservations.  The Contractor shall operate, maintain, and replace exterior electrical systems to include, but not limited to, primary and secondary overhead and underground electrical distribution systems, transformers, regulators, reclosers, and oil- and air-insulated switchgear, to provide continuous electrical power 24 hours per day, every day of the year. The downrange electrical distribution systems of the automated targetry ranges are to be included in system ownership. 
4 TRANSITION PERIOD:  A transition Period of 60-days shall commence upon award and terminate with the transfer of full ownership, including operating and maintenance responsibility, to the Contractor for the existing electrical distribution system. During this transition period, the Contractor will finalize standard operating procedures, and commence operation and maintenance.
5 CONTRACTOR RESPONSIBILTY:  The contractor shall ensure reliable, adequate and dependable electric distribution services to all facilities and equipment serviced, and perform repair, connection, coordination and field location activities related to ownership of the Fort Bragg electric utility systems in accordance with the final work plan.  The contractor shall be required to provide all utility service(s) on a 24 hour, 365 days per year basis.  

6 COST OF SERVICES:  The cost of services for this Task Order shall be fixed price with prospective redetermination.  The parties will renegotiate the price near the end of the pricing period.  If the parties fail to reach agreement of a new price prior to the expiration of the pricing period, the current price will remain in effect until a new price can be set.  Under no circumstances, particularly expiration of the pricing period where no new price agreement has been reached, may the contractor fail to provide services in accordance with the contract.  If a price change is reached and the contractor has provided services during a period where a pricing agreement is not in effect, the parties shall reimburse the other party for services provided either above or below the agreed price.

7 PROJECT DESCRIPTION:  Contractor will provide all labor, materials and equipment necessary to complete the following requirements in accordance with all installation, state, and Federal codes and laws. Operation and Maintenance activities (including routine capital replacements/renewals) shall be performed in accordance with the Contractor’s approved Annual Work Plan and the terms and conditions of the basic contract except as amended herein, and in accordance with all applicable Installation, state, and Federal codes and laws. Capital upgrades, additions, and improvements shall be performed as proposed by the contractor and approved by the Government through additional task orders. 

7.1 Continuity of Service and Interruption/Emergency Response.

7.1.1 Continuity of Service.  The Contractor shall use reasonable diligence to provide a regular and uninterrupted supply of commodity to each serviced location.  The Contractor shall not be liable for damages (breach of contract or otherwise) to the Government for failure, suspension, diminution, or other variations of service occasioned by, or in consequence of, any cause beyond the control of the Contractor.  Such causes include but are not limited to acts of God or of the public enemy, fires, floods, earthquakes, meteors, or other catastrophe, strikes, or failure or breakdown of supply equipment when the breakdown is beyond the Contractor’s control.

7.1.2 Outage Response.  The Contractor shall have a telephone manned 24 hours/day, 365 days/year that the Government may call to report utility system problems. Upon notification of an electrical outage in the cantonment area, the Contractor shall respond and take action to safeguard life and property within one-half hour during normal duty hours (0700-1700, Monday through Friday) and within one hour during non-duty hours. To respond means that the Contractor(s) shall be on-site with equipment/supplies to assess and make repairs.  In the remote areas (5miles or more from the cantonment area) response time shall be one and one-half hours during normal duty hours and two hours during non-duty hours.  Work shall be continued until the problem is corrected, if possible.  If repairs cannot be completed at that time, the Contractor shall ensure danger or risk is eliminated and shall notify the COR as to the status of the repair work. The above response times do not apply to conditions where inclement weather (tornadoes, ice/snow storms, major lightning storms, floods) prevents normal operation. It is recognized that extraordinary conditions will cause the response times to vary proportionally to the number and expanse of system outages, and the priority of service restoration.

7.1.3 Emergency Operations.  The Contractor shall have an emergency plan in place for such occurrences.  If the damage from a storm or disaster is widespread and affects the Contractor’s other customers (off the Fort Bragg installation), Fort Bragg’s PWBC personnel must be informed of the Installation’s restoration priority.  The Contractor shall notify Fort Bragg’s PWBC personnel of each situation/priority as soon as possible.  The Contractor will provide an emergency operations plan in accordance with DIN # P008, updated on an annual basis.  It shall list the priority of service restoration for Fort Bragg and other customers (if applicable) in the Fort Bragg service area. The contractor shall develop and document an emergency operations plan that addresses all aspects of the contractor’s response to emergency conditions including but not limited to system failures due to acts of God, breakdown, or demand spikes.  The Government requires first priority response for service restoration to mission critical facilities during national emergencies, deployments, and alerts.  The priority response will take into consideration the Contractor’s other critical civilian priorities (life-safety priorities such as hospitals). See Section J of the Basic Contract for Fort Bragg’s restoration priority list. In no case will equipment and/or personnel normally used in the support of Fort Bragg’s electrical utility system be pulled to serve the Contractor’s external customers if utility service to Fort Bragg is experiencing an outage that requires their service.  Some personnel assigned to Fort Bragg may be pulled to assist in the restoration of service to customers external to Fort Bragg if the Fort Bragg’s system is not experiencing an outage.  A minimal staff shall remain in service to Fort Bragg at all times.

7.2 Annual Service Plan: The Contractor shall submit an Annual Service Plan (ASP) on or before February 1st of each year.  The plan shall cover all work projected and estimated costs for the following Government’s fiscal year (October 1 thru September 30).  The initial ASP shall be submitted within 45 days of Task Order award and shall include the scope and estimated costs for the remainder of the current Government fiscal year.  The ASP shall be updated and revised annually and submitted to the Government to reflect any changes and/or improvements discovered during the previous year’s implementation of work. Any changes and/or improvements represented in the revised tasks that are due to new Government requirements and affect the original cost of ownership may be accomplished by modification of this Task Order or by creating a new Task Order. The Government may request clarification or modification of any plan within a thirty (30) day period from the submittal of each such plan.  The Contractor shall respond to the Government's comments within a thirty (30) day period from the date it receives the Government’s comments. This response shall state whether the Contractor agrees with the proposed modifications the Government has requested, or it shall include reasons why the Contractor does not agree with requested revisions.  The Contractor shall not be required to modify its plan to incorporate Government comments if, in the Contractor's discretion, such changes might adversely affect health and safety standards; or if such changes are not consistent with the Contractor's operating standards and procedures for service to customer classes with service requirements substantially similar to requirements at the installation.  The Government review will be for the purpose of verifying that service is rendered in accordance with the terms of the Contract and that the Contractor’s proposed expenditures are consistent with the Government's budget requirements, as well as for necessity of effort and reasonability of costs.  The Government may at this time negotiate with the Contractor for items that affect the Government’s cost of service.  The Contractor shall be responsible for providing the revised tasks below in accordance with the DID listed and as defined in Section C of the Basic Contract except as amended herein.  The Contractor shall provide electronic copies along with the hardcopies. The ASP shall include the tasks below in accordance with the Data Item Numbers (DIDs) listed and as defined in Section C of the basic contract except as amended herein.  Any additions or deletions to the original cost of ownership shall be sufficiently delineated in accordance with DID P006. 


1- Annual Budget and Expenditure Report: DID P007


2 - System Expansion, Upgrade and Renewal Plan: DID P004


3 – Staffing Plan: DID P014


4 – Operations, Maintenance and Repair Plan: DID P005


5 – Periodic System Studies: DID P009


6 – Performance Measurement and Verification Plan: DID P015


7 – Emergency Operations Plan: DID P008


8 – System Inventory and Valuation: DID P003





9 – Maps and Records: DID P012

NOTE: If items 2, 3, 4, 5, 6, 7, 8, or 9; do not require revisions, these documents will not be required to be reproduced in the current year’s Annual Service Plan. The contractor must state which documents are not changed from the previous year in the executive summary of the Annual Budget and Expenditure Report. 

Subsequent task orders and modifications:  Subsequent task orders and modifications may be awarded following the transfer of ownership.  After this time, the contractor may need to modify the services defined in the existing task orders or perform additional services of various types not defined in the contract or in this task order.  At that time a multi-step process shall be utilized to identify the problem, define the solution, document the solution, and implement the solution. This process is defined as follows:

 1.  The Government or the Contractor will identify a problem or need and the Contractor shall initiate a Request for Action (RFA), Data Item Number DID P010. Through the RFA the Contractor shall document the need and solution (work to be done) and provide an estimated cost in accordance with Data Item Number DID P010.  The Contractor shall develop and submit a Work Plan  to implement the solution. This work plan shall define any and all work that the contractor is reasonably able to anticipate and fully define the costs associated with this work in accordance with DID P006 and DID P013.  The Government shall issue a contract modification for the additional work.  
7.3  SITE RESTORATION:  The Contractor shall restore all construction sites and work areas to a condition equivalent to that existing prior to the Contractor’s work. Restoration of subject areas shall include, but not be limited to cleaning up all refuse or debris, restoration of paved areas, reseeding, replacement of ornamental or environmentally desirable vegetation, fence repair, painting, removal of marks, patching, etc. The Contractor shall obtain written concurrence from the Fort Bragg Public Works to define temporary markings that are permissible. The Contractor shall limit and control the accumulation of refuse, debris and other unsightly materials for all construction related activity and other areas as occupied by Contractor personnel. The Contractor shall ensure that all debris and materials are properly controlled at work areas and a final site clean up is completed at the end of any construction period. The removal and disposal of refuse and/or hazardous waste generated by or as a result of Contractor activity shall be the sole responsibility of the Contractor. All construction scrap materials, debris, garbage, refuse, and/or hazardous material generated by the Contractor or resulting from the Contractor’s activities shall be removed by the Contractor from Fort Campbell property, and property disposed of.  Disposal of this material shall be in accordance with Federal, state, and local laws and regulations. Existing and unforeseen hazardous material not generated by the Contractor will remain the responsibility of the Government for removal and disposal.

7.4  METERING.


7.4.1  METERING OF ELECTRICITY TO FORT BRAGG.  Fort Bragg’s electrical energy supplier is responsible for providing metering devices to the Fort Bragg Military Reservation.


7.4.2  SECONDARY METERING.  The Government shall retain responsibility for all revenue-type meters (kWh and demand).
7.5  Tree Trimming and Right of Way Maintenance.  The contractor shall perform tree trimming and right of way maintenance. Fort Bragg is a community in the same sense as a city, municipality, or rural community.  Tree trimming, mowing, and right-of-way maintenance shall be performed in a manner that is aesthetically consistent with the surrounding area.  For instance, trimming in administrative areas, barracks areas, and housing areas should be performed in a manner to provide reliable, while maintaining the beauty that trees and plantings provide to those areas.  On the other end of the spectrum are rural areas, warehouse areas, tactical vehicle areas, etc. where aesthetics are of less concern.  Regarding the use of chemicals that kill or damage trees and plants, the Contractor must abide by Ft. Bragg’s regulations in this area.  Chemical usage will be severely limited and must be pre-approved by the COR for different areas of the installation.  Tree trimming in areas identified as Cultural Resource Areas (paragraph 21.0, Cultural Resources) shall be limited to side trimming, and topping.  Tree removal in a Cultural Resource Area shall not be performed without the written consent of the Government.
7.6  Joint Use of Utility Poles.  As a part of this procurement, the contractor and the Government will execute a joint use agreement, allowing the Government to utilize pole space at no charge.  The contractor shall submit a proposed joint use agreement that includes provisions for the post telecommunications lines, and other Government-owned signal systems.  In addition to government joint-use, there will be a requirement for the contractor to execute joint-use agreements with the post telecommunications company and the television cable service company.  These agreements shall define: responsibilities of the joint use parties; annual charges for attachment for each pole; space allowances on the pole line for each user; the charge for replacement of poles prior for additional height (at the users request).  Cable television joint use attachment shall be at no charge until after expiration of the current contract and procurement of a new one.  Revenues from joint-use fees should be credited against the cost of operation and maintenance, because it is anticipated that the costs of service to the Government from other service providers will incorporate joint-use charges in their service rates.

7.7  JOINT USE OF UTILITY DUCTBANK. The Government will transfer ownership of only those ducts through which cables to be transferred are routed.  The Government will retain ownership of all others.  The Government reserves the right to utilize existing ducts without charge, where existing supply and/or signal/communication cables (and other cables to remain the property of the Government) are installed with supply cables to be transferred to the contractor. The contractor as part of his inventory before transfer will identify such ducts (after award of contract).

7.8  Street Lighting and  Area Lighting.  The contractor shall assume responsibility for street and roadway lighting, including conductors, poles, and attachments.  Area lighting subject to this contract shall be those that are pole-mounted and fed directly by the distribution system (that which is not fed through a building service).   Changes to the lighting under this contract will be made by contract modifications.
7.9  Energy Efficiency.  All additions, replacements, upgrades, shall be with energy efficient equipment.  For example, replacement of a mercury vapor streetlight shall be with high-pressure sodium or better.  Transformer efficiencies for replacements and additions shall be in accordance with U. S. Department of Agriculture’s Rural Utility Service Bulletin 61-16, Guide for the Economic Application of Distribution Transformers, and the Environmental Protection Agency’s Energy Star Program guidelines.

710 Power Factor Improvement.  The contractor will provide an option for the installation of power factor improvement equipment (automatically switched capacitor banks) at any substation or along a distribution feeder.  The option will be provided as system improvements.

7.11  SITE SECURITY AND SAFETY:  Site security shall be in accordance with the primary contract and/or as further instructed by the Contracting Officer.  All work shall be accomplished in accordance with an approved site safety and health plan meeting the requirements of DIN P001 and a quality assurance and surveillance plan meeting the requirements of DIN P002.

7.12  CODES AND STANDARDS:  The Electrical Distribution System shall be operated and maintained in accordance with the ANSI C2, The National Electric Safety Code, state, local, and federal safety, fire, and environmental laws/codes and as stated herein for the Fort Bragg Military Installation.  Existing facilities which do not meet the minimum code requirements shall be modified as follows: facilities accessible only to the contractor under the contractor’s control may or may not be upgraded to meet current code requirements in accordance with the contractor’s safety plan and written procedures; facilities that are accessible to, or that could cause hazard to general public will be required to comply with applicable code requirements.  The Contractor shall notify the COR where building electrical services and conditions present safety hazards or violate the National Electrical Code (NFPA 70) or The National Electric Safety Code (ANSI C2).  The Government address safety issues within 60 days of identification either through remediation or administrative process as appropriate.
7.13  EXTENDED OUTAGE COMPENSATION.   If any failure, suspension, diminution, or other variation of service (where causes of outages are deemed to be within the Contractor’s control or determined to be caused by negligence or poor operation or maintenance practices) shall aggregate more than twenty-four (24) hours for any service location during any billing period (month) then the Government may exercise the option that an equitable adjustment be made in the monthly billing specified in this contract.  The adjustment shall be proportional to the magnitude and duration of the outage in relation to the normal monthly charge for services.  If outages recur, the Contractor may be deemed in default resulting in a reduction of the contract price to reflect the reduced value of the services provided as permitted by the applicable Inspection Clause in Section I.  The contractor shall track outages as a part of the Performance, Measurement and Verification Plan and submit the outage data per the requirements of DIN P015.

7.14  SYSTEM DESCRIPTION:  The system areas to be included in this contract include all areas in or served from the main post area, Pope Air Force Base, Camp Mackall, and Mott Lake Recreational Area. Electric Power Voltage Delivery Points (Primary Metered).  Excluded from this contract are Bougainville, Anzio Acres, and Casablanca housing areas that are served at the retail level by CP&L. Airfield runway lighting is excluded from this contract.
7.14.1  Points of Demarcation.  Fort Bragg currently purchases wholesale electric power at several delivery points.

a.  Electrical power is supplied to Fort Bragg by the Carolina Power and Light Company (CP&L) via CP&L’s 230 kV transmission system through four CP&L substations located within the installations perimeter.  The Main Substation is located near Fifth Street and “A” Street.  Substation A (Longstreet Substation) is located approximately 1500 feet east of Gruber Rd. on Longstreet Rd.  Substation B (Knox Substation) is located approximately 600 feet south of Gruber Rd. on Knox Rd.  The fourth service point (Woodruff Substation) is a single-unit, 25 MVA substation on Woodruff Rd.  CP&L provides electrical energy to these substations and owns the delivery equipment.
(1) The Main Substation is a two-unit substation (25 MVA each) served at 230 kilovolts (kV).  The transformers in the main substation and associated equipment on the primary side are owned and maintained by CP&L. The adjacent distribution feeder portion of the substation contains the Fort Bragg distribution 12.47 kV distribution equipment.  The substation 12.47 kV buswork, circuit breakers, and voltage regulators are included in this contract.  
(2) Substation A (Longstreet Substation) is a two-unit substation (25 MVA each) served at 230 kilovolts (kV).  The transformer and associated equipment on the primary side are owned and maintained by CP&L. The adjacent distribution feeder portion of the substation contains the Fort Bragg distribution 12.47 kV distribution equipment.  The substation 12.47 kV buswork, circuit breakers, and voltage regulators are included in this contract.  
(3) Substation B (Knox Substation) is a single-unit substation (25 MVA) served at 230 kilovolts (kV).  The transformer and associated equipment on the primary side are owned and maintained by CP&L. The adjacent distribution feeder portion of the substation contains the Fort Bragg distribution 12.47 kV distribution equipment.  The substation 12.47 kV buswork, circuit breakers, and voltage regulators are included in this contract.  
(4) Woodruff Substation is a single-unit substation (25 MVA) served at 230 kilovolts (kV).  The transformer in the main substation and associated equipment on the primary side are owned and maintained by CP&L. The adjacent distribution feeder portion of the substation contains the Fort Bragg distribution 12.47 kV distribution equipment.  The substation 12.47 kV buswork, circuit breakers, and voltage regulators are included in this contract.  
Ownership shall begin the load-side connections of the CP&L substation low-side bus in each substation.  Distribution voltage (12.47/7.2 kV, 7.2 kV) shall be distributed for final transformation to typical operating voltages of 2400, 480, 277, 240 and 120 volts single and three phase for each building served.
b.  For each of the following service points, ownership shall begin the load-side connections of the serving entity’s meter point.  Distribution voltage shall be distributed for final transformation to typical operating voltages of 2400, 480, 277, 240 and 120 volts single and three phase for each building served.
(1)  Electrical power is supplied to Camp Mackall from a CP&L 13,200/7,600 volt distribution feeder.  The CP&L primary metering equipment is located near the installation boundary.  

(2)  Electrical power (13,200/7,600 volts) is supplied to Mott Lake Recreational Area from a CP&L three-phase distribution line.  The recreation area has been deactivated and dismantled, however service to Range 78 and other loads are still required. The CP&L primary metering equipment is located near the installation boundary.

(3)  Electrical power (12,470/7,200 volts) is supplied to Pope Air Force Base from feeders 2, 7, & 12 from the Main substation.

(4)  Electrical power is supplied to Ranger Station 3 and Recondo School on Manchester Rd. from a primary metered CP&L single-phase line.

(5) Electrical power is supplied from a primary metered CP&L single-phase line to a telephone booster station near Cain, NC.  The Government-owned distribution is approximately five miles of single-phase, underground primary that serves several transformers.
(6). Electrical power is supplied to facilities at the Overhills Area (formerly the Rockerfeller Estate) from a CP&L primary metered, overhead, three-phase distribution line. 
c.  Building Services.  For all aerial services, the Government shall assume responsibility at the service entrance connection point (weather head). For underground low voltage services, the Government shall assume responsibility at the line side lugs of the entrance panel or main disconnect switch for each building or facility served.  For underground medium voltage services to buildings or facilities, the Government shall assume responsibility: at the secondary terminals of oil-filled transformers installed in vaults; and at the line side lugs of the main disconnect switch for other buildings or facilities in which no medium-voltage, oil-filled equipment is involved.
d.  Targetry Range Power.  For targetry ranges the Contractor shall assume responsibility for all medium voltage distribution equipment and building services.  For downrange equipment the Contractor shall be responsible for medium voltage distribution to and including the low voltage terminals of padmounted transformers.  The Government will be responsible for all equipment and conductors 600 volts and below.
